DOT_RGGBO1
PS&E JOB NO: 04X301 REVI SI ON NO :
CONTRACT NO: 006770 REG ON NO
VERSION NO : 2 WORK ORDER#
HWY : SR 005, 5

TITLE :1-5

TOQUTLE RI VER BRI DGE- STRUCTURAL REHAB

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok * *x

Bl D CHECK REPORT

LOW BI DDER

PACI FI C ROAD & BRI DGE CO.
5802 CEMETERY RD

DATE: 04/ 06/ 2004
TIME: 11: 45

BIDS OPENED ON : May 5 2004

2ND BI DDER

MOWAT CONSTRUCTI ON° COVPANY
20210 142ND AVE NE

AWARDED ON : May 10 2004

3RD BI DDER

ADVANCED AMERI CAN DI VI NG
SERVI CE, INC

— 98223- 7781 98072 415 S MOLOUGHLIN BLVD  97045- 3
PROJECT  : | M 0051(256) ARLINGTON WA 982233393 WOODINVILLE WA 980721330  OREGON CITY OR 970450630
COUNTY(S)  : COWLI TZ CONTRACTOR NUMBER : 100263 CONTRACTCR NUMBER : 551010 CONTRACTOR NUMBER : 100148
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. DI FF. TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT  AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.S. -14.29 % -14.29% -10.71%
140, 000. 00 120, 000.00 - 20, 000. 00 120,000.00 - 20, 000. 00 125,000.00  -15,000. 00
2 REMOVING WRE FENCE
100. 0000 L.F. 1. 0000 5. 0000 400. 00 % 5. 0000 400. 00 % 10. 0000 900. 00 %
100. 00 500. 00 400. 00 500. 00 400. 00 1, 000. 00 900. 00
GRADI NG
3 ACCESS ROAD PI'T RUN ROCK
250. 0000 TON 25. 0000 0. 1000 -99. 60 % 60. 0000 140.00 % 24. 0000 -4.00%
6, 250. 00 25.00 -6, 225.00 15, 000. 00 8, 750. 00 6, 000. 00 - 250. 00
SANI TARY SEVER
4 SEVER LINE REPLACEMENT
325. 0000 L.F. 75. 0000 45. 0000 -40. 00 % 140. 0000 86.67 % 115. 0000 53.33%
24, 375. 00 14,625.00 -9, 750.00 45,500.00 21, 125.00 37,375.00 13, 000.00
5  SEVER LINE | NSULATI ON
400. 0000 L.F. 35. 0000 10. 0000 -71.43% 45.0000 28.57% 15. 0000 -57.14%
14, 000. 00 4,000.00  -10,000. 00 18, 000. 00 4,000. 00 6,000.00 -8, 000.00
STRUCTURE
6 ST. REINF. BAR FOR BRI DGE
1130. 0000 LB. 1. 0000 7.0000 600. 00 % 5. 0000 400. 00 % 18.0000  1,700. 00 %
1, 130. 00 7,910.00  6,780.00 5, 650. 00 4,520. 00 20,340.00 19, 210.00
7 DEFI CIENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %
-2.00 -2.00 -2.00 -2.00
8 STRUCTURAL LOW ALLOY STEEL
L.S. 28.87% 32.30% 22.27%
582, 000. 00 750,000.00 168, 000. 00 770,000.00 188, 000. 00 711,588.00 129, 588. 00



DOT_RGGBO1

* * ok * *x

Bl D CHECK REPORT

PS&E JOB NO: 04X301
CONTRACT NO: 006770

REVISION NO : 1
REG ON NO t 4

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 06/ 2004
TIME: 11: 45

BIDS OPENED ON : May 5 2004

AWARDED ON : May 10 2004

VERSI ON NO : 2 WORK ORDER# : XL1995
o LsRo005.5 T LONBIDDER  ~------ -=-=-n- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE 21-5 PACI FI C ROAD & BRI DGE CO. MOWAT CONSTRUCTI ON' COMPANY ADVANCED AMERI CAN DI VI NG
TQUTLE RI VER BRI DGE- STRUCTURAL REHAB 5802 CEMETERY RD 20210 142ND AVE NE SERVI CE, INC
045301 98223- 7781 98072 415 S MCLOUGHLI N BLVD 97045- 3
PROJECT . | M 0051( 256) ARLINGTON WA 982233393 WOODI NVILLE WA 980721330 OREGON CITY OR 970450630
CONTY(S)  : CONLITZ CONTRACTOR NUMBER 100263 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100148
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
9 CONC. CLASS 4000 FOR BRI DGE
7.0000 cY. 2, 000. 0000 5, 000. 0000 150. 00 % 2, 500. 0000 25.00 % 1, 875. 0000 -6.25%
14, 000. 00 35,000.00  21,000. 00 17, 500. 00 3, 500. 00 13, 125. 00 -875. 00
10 BRI DGE DECK REPAIR
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
11 CONTAI NVENT OF ABRASI VES
L.S. -100. 00 % -90. 00 % -80. 00 %
50, 000. 00 0.10  -49,999. 90 5,000.00 - 45, 000. 00 10,000.00 - 40, 000. 00
12 FORCE ACOOUNT TESTI NG AND DI SPCSAL OF CONTAI NVENT WASTE
EST. 0.00 % 0.00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
13 FIELD MEASURI NG EXI STI NG BRI DGES NO. 5/ 140E&140W
L.S. 25. 00 % -75.00 % -25.00 %
20, 000. 00 25, 000. 00 5, 000. 00 5,000.00  -15, 000. 00 15,000.00 -5, 000. 00
14 DI SC BEAR NGS
8. 0000 EACH 25, 000. 0000 16, 500. 0000 -34.00% 12, 500. 0000 -50.00 % 12, 000. 0000 -52.00 %
200, 000. 00 132,000.00 - 68, 000. 00 100, 000. 00 - 100, 000. 00 96, 000. 00 - 104, 000. 00
15  TEMPORARY SUPPORT SYSTEM
L.S. -48.72% -65.81% -37.44%
117, 000. 00 60, 000.00 - 57, 000. 00 40,000.00 -77,000. 00 73,200.00 - 43, 800. 00
16  EXPANSI ON JO NT MODI FI CATI ON
L.S. -60.32% -36.51% -76.19%
63, 000. 00 25,000.00 -38, 000. 00 40,000.00 - 23,000. 00 15,000.00 - 48, 000. 00
17 SAFETY NET
L.S. -41.18% -63.24% -16.18 %
68, 000. 00 40,000.00 - 28, 000. 00 25,000.00 - 43, 000. 00 57,000.00 -11,000. 00
EROCSI ON CONTROL AND PLANTI NG
18 ESC LEAD
60. 0000 DAY 40. 0000 0. 1000 -99.75% 1. 0000 -97.50% 50. 0000 25. 00 %
2, 400. 00 6.00  -2,394.00 60.00  -2,340.00 3, 000. 00 600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 06/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 11:45
PSZE JOB NO: 04X301 REVI SION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO': 006770 REGON NO  : 4 AWARDED ON : May 10 2004
VERSI ON NO : 2 WORK ORDER# : XL1995
o LsRo005.5 T LONBIDDER  ~------ -=-=-n- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE 21-5 PACI FI C ROAD & BRI DGE CO. MOWAT CONSTRUCTI ON' COMPANY ADVANCED AMERI CAN DI VI NG
TQUTLE RI VER BRI DGE- STRUCTURAL REHAB 5802 CEMETERY RD 20210 142ND AVE NE SERVI CE, INC
04X301 98223- 7781 98072 415 S MCLOUGHLI N BLVD 97045- 3
PROJECT . | M 0051( 256) ARLINGTON WA 982233393 WOODI NVILLE WA 980721330 OREGON CITY OR 970450630
CONTY(S)  : CONLITZ CONTRACTOR NUMBER 100263 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100148
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
19 SEEDING FERTILIZING AND MULCH NG
L.S. -99.99 % 50. 00 % 400. 00 %
1, 000. 00 0. 10 -999. 90 1, 500. 00 500. 00 5, 000. 00 4,000. 00
20 SILT FENCE
400. 0000 L.F. 5. 0000 0. 1000 -98.00 % 7.0000 40. 00 % 7.3500 47.00 %
2,000. 00 40.00  -1,960.00 2, 800. 00 800. 00 2,940. 00 940. 00
21 TOPSO L TYPE C
20. 0000 cY. 20. 0000 0. 1000 -99.50 % 80. 0000 300. 00 % 100. 0000 400. 00 %
400. 00 2.00 -398. 00 1, 600. 00 1, 200. 00 2,000. 00 1, 600. 00
TRAFFI C
22 BEAM GUARDRAI L ANCHOR TYPE 4
2.0000 EACH 500. 0000 0. 1000 -99.98% 1, 000. 0000 100. 00 % 600. 0000 20. 00 %
1, 000. 00 0. 20 -999. 80 2, 000. 00 1, 000. 00 1, 200. 00 200. 00
23 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
100. 0000 L.F. 11. 5000 0. 1000 ©99.13% 25. 0000 117.39% 38. 0000 230. 43 %
1, 150. 00 10.00 -1, 140.00 2, 500. 00 1, 350. 00 3, 800. 00 2, 650. 00
24 TEMPORARY | MPACT ATTENUATCR
1. 0000 EACH 3, 500. 0000 0. 1000 -100. 00 % 2, 500. 0000 -28.57% 2, 800. 0000 -20.00%
3, 500. 00 0.10 -3, 499.90 2,500.00 -1, 000.00 2, 800. 00 -700. 00
25  TEMPORARY TRAFFI C CONTROL
L.S. -58.01% -58.01% -14.96 %
190, 500. 00 80, 000. 00 - 110, 500. 00 80, 000. 00 - 110, 500. 00 162, 000. 00 - 28, 500. 00
26 CONSTRUCTI ON SI GNS CLASS A
236. 0000 S.F. 12. 0000 40. 0000 233.33% 25. 0000 108. 33 % 12. 0000 0.00 %
2,832.00 9, 440. 00 6, 608. 00 5, 900. 00 3, 068. 00 2,832.00 0.00
OTHER | TEMS
27 WRE FENCE TYPE 1
100. 0000 L.F. 7.5000 20. 0000 166. 67 % 12. 0000 60. 00 % 14. 0000 86. 67 %
750. 00 2,000. 00 1, 250. 00 1, 200. 00 450. 00 1, 400. 00 650. 00



DOT_RGGBO1

PS&E JOB NO: 04X301
CONTRACT NO: 006770

REVISION NO : 1
REG ON NO t 4

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok * *x

Bl D CHECK REPORT

DATE: 04/ 06/ 2004
TIME: 11: 45

BIDS OPENED ON : May 5 2004

AWARDED ON : May 10 2004

VERSI ON NO : 2 WORK ORDER# : XL1995
o LsRo005.5 T LONBIDDER  ~------ -=-=-n- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE 21-5 PACI FI C ROAD & BRI DGE CO. MOWAT CONSTRUCTI ON' COMPANY ADVANCED AMERI CAN DI VI NG
TQUTLE RI VER BRI DGE- STRUCTURAL REHAB 5802 CEMETERY RD 20210 142ND AVE NE SERVI CE, INC
04X301 98223- 7781 98072 415 S MCLOUGHLI N BLVD 97045- 3
PROJECT . | M 0051( 256) ARLINGTON WA 982233393 WOODI NVILLE WA 980721330 OREGON CITY OR 970450630
CONTY(S)  : CONLITZ CONTRACTOR NUMBER 100263 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100148
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
28 TRAI NI NG
400. 0000 HR 2.0000 0. 1000 -95.00 % 5. 0000 150. 00 % 5. 0000 150. 00 %
800. 00 40. 00 -760. 00 2, 000. 00 1, 200. 00 2,000. 00 1, 200. 00
29 TR MM NG AND CLEANUP
L.S. -100. 00 % -80.00 % 160. 00 %
2, 500. 00 0.10  -2,499.90 500.00 -2, 000.00 6, 500. 00 4,000. 00
30 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
31 M NOR CHANGE
cALC 0.00 % 0.00 % 0.00 %
-2.00 -2.00 -2.00 -2.00
32 SPILL PREVENTI ON PLAN
L.S. -50.00 % -90. 00 % 50. 00 %
1, 000. 00 500. 00 -500. 00 100. 00 -900. 00 1, 500. 00 500. 00
33 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
275. 0000 S Y. 4.0000 0. 1000 -97.50 % 3. 0000 -25.00% 5. 0000 25.00 %
1, 100. 00 27.50  -1,072.50 825. 00 -275. 00 1, 375. 00 275. 00
CONTRACT TOTAL $1, 525, 788. 00 $1, 321, 127. 10 13, 41% $1, 325, 636. 00 -13. 12% $1, 399, 976. 00 8. 25%
BASE TOTAL $1, 525, 788. 00 $1, 321, 127. 10 T13.41% $1, 325, 636. 00 T13.12% $1, 399, 976. 00 _8.25%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 06/ 2004
* * * Bl D CHECK REPORT * * * TIME: 11: 45
PS&E JOB NO: 04X301 REVISION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006770 REGON NO  : 4 AWARDED ON : May 10 2004
VERSI ON NO : 2 WORK ORDER# : XL1995
Y LSRO005.5 e 4TH BIDDER  ------- ------- 5TH BIDDER  -------
TITLE 21-5 ABHE & SVOBODA, | NC. CHRI STI E CONSTRUCTORS | NC.
TOUTLE RI VER BRI DGE- STRUCTURAL REHAB 17066 REVERE WAY 1925 SEAPORT AVE
04X301 55372- 2978
PRQJECT . | M 0051( 256) PRIOR LAKE M\ 553720251 RICHVOND CA 948044636
CONTY(S)  : CONLITZ CONTRACTOR NUMBER : 100086 CONTRACTOR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 16. 93 % 42.86 %
140, 000. 00 163, 707. 50 23,707.50 200, 000. 00 60, 000. 00
2 REMOVI NG W RE FENCE
100. 0000 L. F. 1. 0000 7. 0000 600. 00 % 8. 0000 700. 00 %
100. 00 700. 00 600. 00 800. 00 700. 00
GRADI NG
3 ACCESS ROAD PI T RUN ROCK
250. 0000 TON 25. 0000 36. 0000 44.00 % 80. 0000 220. 00 %
6, 250. 00 9, 000. 00 2, 750. 00 20, 000. 00 13, 750. 00
SANI TARY SEVER
4 SEWER LI NE REPLACEMENT
325. 0000 L. F. 75. 0000 161. 0000 114.67 % 300. 0000 300. 00 %
24, 375. 00 52, 325. 00 27, 950. 00 97, 500. 00 73, 125. 00
5  SEVER LI NE | NSULATI ON
400. 0000 L. F. 35. 0000 93. 0000 165. 71 % 20. 0000 -42.86%
14, 000. 00 37, 200. 00 23, 200. 00 8, 000. 00 -6, 000. 00
STRUCTURE
6 ST. REINF. BAR FOR BRI DGE
1130. 0000 LB. 1. 0000 5. 5000 450. 00 % 2. 0000 100. 00 %
1, 130. 00 6, 215. 00 5, 085. 00 2, 260. 00 1, 130. 00
7 DEFI CI ENT STRENGTH CONC. PRI CE ADJUSTMVENT
CALC 0. 00 % 0.00 %
-2.00 -2.00 -2.00
8 STRUCTURAL LOW ALLOY STEEL
L.S. 84.15% 82.13%
582, 000. 00 1,071, 760.00 489, 760. 00 1, 060, 000.00 478, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 06/ 2004
* * * BID CHECK REPORT * * * TIME: 11: 45
PSRE JOB NO: 04X301 REVISION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO': 006770 REGONNO  : 4 AWARDED ON : May 10 2004
VERSI ON NO : 2 WORK ORDER# : XL1995
o LeR 0055 T e ATH BIDDER  ------- ------- 5TH BIDDER  -------
TITLE t1-5 ABHE & SVOBODA, | NC. CHRI STI E CONSTRUCTCORS | NC.
TQUTLE RIVER BRI DGE- STRUCTURAL REHAB 17066 REVERE WAY 4925 SEAPORT AVE
04X301 55372-2978
PROJECT  : | M 0051(256) PRIOR LAKE M 553720251 RICHVOND CA 948044636
COUNTY(S)  : COMLI TZ CONTRACTOR NUMBER 100086 CONTRACTOR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AVMOUNT ~ AMT. DI FF. TOTAL AMOUNT ~ AMT. DI FF.
STRUCTURE
9 CONC. CLASS 4000 FOR BRI DGE
7.0000 cY. 2, 000. 0000 3, 500. 0000 75.00 % 2, 000. 0000 0.00 %
14, 000. 00 24,500.00 10, 500. 00 14, 000. 00 0. 00
10 BRIDGE DECK REPAIR
EST. 0.00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00
11 CONTAI NVENT OF ABRASI VES
L.S. 17.80 % -80. 00 %
50, 000. 00 58, 900. 00 8, 900. 00 10, 000. 00 - 40, 000. 00
12 FORCE ACCOUNT TESTING AND DI SPOSAL OF CONTAI NVENT VASTE
EST. 0.00% 0. 00 %
10, 000. 00 10, 000. 00 10, 000. 00
13 FIELD MEASURI NG EXI STI NG BRI DGES NO. 5/ 140E&140W
L.S. 23.79% -50. 00 %
20, 000. 00 24,758.00  4,758.00 10,000.00 - 10, 000. 00
14 DI SC BEAR NGS
8. 0000 EACH 25, 000. 0000 21, 500. 0000 -14.00 % 13, 000. 0000 -48.00%
200, 000. 00 172,000.00 - 28, 000. 00 104, 000.00 - 96, 000. 00
15  TEMPORARY SUPPORT SYSTEM
L.S. -43.88% -31.62%
117, 000. 00 65,657.00 -51,343. 00 80,000.00 - 37, 000. 00
16 EXPANSI ON JOINT MODI FI CATI ON
L.S. -22.25% 42.86 %
63, 000. 00 48,984.00 -14,016.00 90,000.00 27, 000. 00
17 SAFETY NET
L.S. -47.43% -11.76 %
68, 000. 00 35,749.00 -32,251.00 60,000.00 -8, 000. 00
EROSI ON CONTROL AND PLANTI NG
18 ESC LEAD
60. 0000 DAY 40. 0000 200. 0000 400. 00 % 100. 0000 150. 00 %
2, 400. 00 12, 000. 00 9, 600. 00 6, 000. 00 3, 600. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 06/ 2004

* * * BID CHECK REPORT * * * TIME: 11: 45
PSRE JOB NO: 04X301 REVISION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO': 006770 REGONNO  : 4 AWARDED ON : May 10 2004
VERSI ON NO : 2 WORK ORDER# : XL1995
o LeR 0055 T e ATH BIDDER  ------- ------- 5TH BIDDER  -------
TITLE t1-5 ABHE & SVOBODA, | NC. CHRI STI E CONSTRUCTCORS | NC.
TQUTLE RIVER BRI DGE- STRUCTURAL REHAB 17066 REVERE WAY 4925 SEAPORT AVE
04X301 55372-2978
PROJECT  : | M 0051(256) PRIOR LAKE M 553720251 RICHVOND CA 948044636
COUNTY(S)  : COMLI TZ CONTRACTOR NUMBER 100086 CONTRACTOR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AVMOUNT ~ AMT. DI FF. TOTAL AMOUNT ~ AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
19 SEEDING FERTILIZING AND MULCH NG
L.S. 525. 00 % 60. 00 %
1, 000. 00 6, 250. 00 5, 250. 00 1, 600. 00 600. 00
20 SILT FENCE
400. 0000 L.F. 5. 0000 2.0000 -60. 00 % 7..0000 40. 00 %
2, 000. 00 800.00 -1, 200.00 2, 800. 00 800. 00
21 TOPSOL TYPE C
20. 0000 cY. 20. 0000 60. 0000 200. 00 % 60. 0000 200. 00 %
400. 00 1, 200. 00 800. 00 1, 200. 00 800. 00
TRAFFI C
22 BEAM GUARDRAI L ANCHOR TYPE 4
2.0000 EACH 500. 0000 4, 200. 0000 740. 00 % 2, 400. 0000 380. 00 %
1, 000. 00 8, 400. 00 7, 400. 00 4, 800. 00 3, 800. 00
23 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
100. 0000 L.F. 11. 5000 14. 0000 21.74% 60. 0000 421.74%
1, 150. 00 1, 400. 00 250. 00 6, 000. 00 4, 850. 00
24 TEMPORARY | MPACT ATTENUATCR
1. 0000 EACH 3, 500. 0000 15, 200. 0000 334.29% 4, 000. 0000 14.29%
3, 500. 00 15,200.00 11, 700.00 4, 000. 00 500. 00
25  TEMPORARY TRAFFI C CONTROL
L.S. -79.65 % 4.99 %
190, 500. 00 38,767.00 -151,733.00 200, 000. 00 9, 500. 00
26 CONSTRUCTI ON S| GNS CLASS A
236. 0000 S.F. 12. 0000 9. 0000 -25.00 % 24.0000 100. 00 %
2,832. 00 2,124. 00 -708. 00 5, 664. 00 2,832.00
OTHER | TEMB
27 WRE FENCE TYPE 1
100. 0000 L.F. 7.5000 12. 0000 60. 00 % 45. 0000 500. 00 %
750. 00 1, 200. 00 450. 00 4,500. 00 3, 750. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 06/ 2004
* * % B D CHECK REPORT * * * TIME: 11:45
PS&E JOB NO: 04X301 REVISION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006770 REGON NO : 4 AWARDED ON : May 10 2004
VERSION NO : 2 WORK ORDER# : XL1995
HAY SR 0055 e 4TH BIDDER  ------- ------- 5TH BIDDER -------
TITLE 2 1-5 ABHE & SVOBCODA, | NC. CHRI STI E CONSTRUCTORS | NC.
TOUTLE RI VER BRI DGE- STRUCTURAL REHAB 17066 REVERE WAY 4925 SEAPORT AVE
04X301 55372-2978
PRQJECT - | M 0051( 256) PRIOR LAKE M\ 553720251 RICHVOND CA 948044636
COUNTY(S)  : COMLITZ CONTRACTOR NUMBER : 100086 CONTRACTOR NUMBER : 153575
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
28 TRAI NI NG
400. 0000 HR 2. 0000 2. 0000 0.00% 1. 0000 -50. 00 %
800. 00 800. 00 0. 00 400. 00 - 400. 00
29 TRI MM NG AND CLEANUP
L.S. 20.00 % 0.00 %
2, 500. 00 3, 000. 00 500. 00 2, 500. 00 0.00
30 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 % 0.00 %
5. 00 5.00 5.00
31 M NOR CHANGE
CALC 0. 00 % 0.00 %
-2.00 -2.00 -2.00
32 SPILL PREVENTI ON PLAN
L.S. 320. 00 % 800. 00 %
1, 000. 00 4, 200. 00 3, 200. 00 9, 000. 00 8, 000. 00
33 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
275. 0000 S.Y. 4. 0000 5. 5000 37.50 % 6. 0000 50. 00 %
1, 100. 00 1,512.50 412.50 1, 650. 00 550. 00
CONTRACT TOTAL $1, 525, 788. 00 $1, 883, 310. 00 23. 43% $2, 021, 675. 00 32. 50%
BASE TOTAL $1, 525, 788. 00 $1, 883, 310. 00 23.43% $2, 021, 675. 00 32.50%




